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30 June 2023 

Dear Sir/Madam, 
 
Invitation to Tender for the Transition Piece Optimisation for O&M project for the Carbon Trust’s OWA 
Programme 
 
You are invited to submit a tender for the Transition Piece Optimisation for O&M  project (the "TPO project” 
or ”Project”) which is part of the Offshore Wind Accelerator (OWA) programme. The key objective of the 
Project is to understand the specific requirements for transition piece (TP) design in context to O&M 
operations. 
 
The Invitation to Tender (ITT) consists of the following documents: 

• Description of Tender (this document); 

• OWA Stage IV Contractors’ Conditions; 

• Tender Certificate (Word template);  

• Bid Price Calculation Sheet (Excel template);  

• Clarification Document (if applicable1); 

• Project Closeout Form (for information purposes only – no need to complete); and 

• OWA Cost Model Input Sheet (for information purposes only – no need to complete). 
 
Unless informed to the contrary, tenders and communications shall be sent by e-mail to the following e-
mail address: alistair.morris@carbontrust.com with arturo.andersen@carbontrust.com on copy 
 
Tenders must be submitted before 30 August 2023 at 12:00 BST. Any tenders received after this date and 
time will be deemed non-compliant. 
 
Your tender must consist of the following, the contents of which are described further below: 

• Main Bid Document (pdf) – template not provided; 

• Signed Tender Certificate (pdf) – template provided; and 

• Bid Price Calculation Sheet (xls) – template provided.  
 
The timeline of this procurement process is as follows: 

Deadline for clarification questions 18 July at 17:00 BST 

Clarification Document published1 24 July 2023  

Submission of full tender 30 August 2023 at 12:00 BST 

Bidder interviews October 2023 

Successful Contractor announcement November 2023 

Envisaged Contract award date November 2023 

 

Please e-mail any clarification questions, including questions about the timing of this ITT, to 
alistair.morris@carbontrust.com and  arturo.andersen@carbontrust.com any time before 18 July at 17:00 
BST. The complete set of clarification questions and all answers to clarification questions will be 
published in the Clarification Document on our website by 24 July 2023 and will hence be visible to all 
potential Bidders: https://www.carbontrust.com/news-and-events/tenders 

 

1 A Clarification Document will not be published if no clarification questions are received in relation to this ITT. 
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For information about the OWA programme, please see the Carbon Trust’s website:  
https://www.carbontrust.com/our-projects/offshore-wind-accelerator-owa  
 
We look forward to receiving your tender. 
 
Yours sincerely, 
 
……………………………………………………….. 
Alistair Morris 
For and on behalf of THE CARBON TRUST 
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IMPORTANT INFORMATION FOR BIDDERS 

Publishing 

Neither this document, nor any part of it nor any other information supplied in connection with it may, 

except with the prior written consent of the Carbon Trust, be republished, reproduced, copied, distributed 

or disclosed to any person for any purpose other than consideration by the recipient of whether or not to 

submit a tender. 

Bid evaluation 

The received bids will be evaluated by the Carbon Trust and the OWA Partners against the criteria 

provided in section 7.  A shortlist of Bidders will be created and invited for interview.  Carbon Trust will 

do a vetting of the shortlisted bidders. Carbon Trust may request shortlisted bidders to fill-in a Due 

Diligence Questionnaire to supply additional information prior to being invited for an interview. 

Contracting 

Bidders should note that the Scope of Work contained in section 4 of this document does not constitute 

an offer to contract with the Carbon Trust. It only represents a definition of specific requirements and an 

invitation to submit a tender addressing these requirements.  

Issuance of this Invitation to Tender and the subsequent receipt and evaluation of the tenders by the 

Carbon Trust does not commit the Carbon Trust to enter into a Contract with any Bidder.   

Should Your tender be successful, a Final Scope of Work that builds upon the Scope of Work contained 

in section 4 of this document and Your Approach to Work will be mutually agreed between You and the 

Carbon Trust.  Once the Final Scope of Work is agreed, Your offer will be formally accepted by the 

Carbon Trust issuing an Award Letter, the Final Scope of Work, the OWA Stage IV Contractors’ 

Conditions, and any clarifications agreed in writing. The Award Letter, the Final Scope of Work, the OWA 

Stage IV Contractors’ Conditions, and any clarifications agreed in writing will establish the Contract for 

the Transition Piece Optimisation for O&M project (the “Contract”) between You and the Carbon Trust. 

With the exception of any minor amendments to the OWA Stage IV Contractors’ Conditions which may 

be requested by the Bidder, the submission of a tender shall constitute unqualified acceptance of the 

OWA Stage IV Contractors’ Conditions. In the event that minor amendments to the OWA Stage IV 

Contractors’ Conditions are requested, such amendments must be clearly stated and the exact 

alternative wording must be provided in Annex A of the Tender Certificate. Please note that it is at the 

sole discretion of the Carbon Trust to accept any of the proposed amendments and that the Carbon 

Trust reserves the right to require the provision of further information in relation to any such request. No 

minor changes other than those contained in Annex A of the Tender Certificate at the time of submitting 

the tender will be considered. No material changes will be considered at any time.   

Mechanics of the tender process 

Bidders should note that: 

• it is at the discretion of the Carbon Trust whether to accept any non-compliant tender or 

whether to reject any non-compliant tenders without progressing such tenders through the 

evaluation phase; 

• the Carbon Trust reserves the right not to accept the lowest priced tender or any tender 

whatsoever; 
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• the Carbon Trust reserves the right to accept more than one tender; 

• unless a Bidder makes a formal statement to the contrary, the Carbon Trust reserves the right to 

accept any part of a Bidder’s tender without accepting the remainder; 

• formal notification that a tender has been successful will be communicated in writing by the 

Carbon Trust; 

• the costs of tendering are the full responsibility of the Bidder; and 

• the pricing set by Bidders shall be valid for a minimum of 90 days.  

Bids may be submitted by individuals, companies, organisations or consortia. 

Bidders should be aware that dates referred to in this Invitation to Tender may be subject to change 

where this is necessary in the interests of the Project (such changes will be notified in advance). 

The Tender Certificate, Main Bid Document and any correspondence must be written in English. This 

Invitation to Tender, the Contract, its formation, interpretation and performance is subject to and in 

accordance with the law of England and Wales.  

Conflicts of interest 

Bidders should be free of any commercial interests, partnership arrangements or contracts underway or 

other matters which may present a conflict or potential conflict of interest in respect of the provision of 

these services.  As set out in section 3, if a Bidder thinks that it may have any conflict or potential 

conflict of interest, the Bidder shall describe the details of this conflict and provide details of whether 

and how it would propose to manage such a conflict in a satisfactory and robust manner in Annex B of 

the Tender Certificate.  The Carbon Trust reserves the right to require the provision of further 

information in relation to any conflict or potential conflict of interest. 

Disclaimer 

The information contained in this Description of Tender document and in any documents or information 

it refers to or incorporates (the “Disclosed Information”) has been prepared to assist interested parties 

in deciding whether to make a bid. The Disclosed Information is not a recommendation by the Carbon 

Trust. It does not purport to be all inclusive or include all the information that a Bidder may require.  

Neither the Carbon Trust nor any of its directors, employees, agents or advisers makes any 

representation or warranty (express or implied) as to the accuracy, reasonableness or completeness of 

the Disclosed Information. All such persons or entities expressly disclaim any and all liability (other than 

in respect of fraudulent misrepresentation) based on or relating to the Disclosed Information or any 

subsequent communication.  The Bidder should conduct its own due diligence and seek its own 

professional, legal, financial and other advice as appropriate. The only information which will have any 

legal effect and/or upon which any person may rely will be such information (if any) as has been 

specifically and expressly represented and/or warranted in writing to the successful Bidder in any 

written contract that may be entered into with the Carbon Trust. 
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1. Introduction to the Offshore Wind Accelerator 

1.1 The Offshore Wind Accelerator (“OWA”) is an industry-driven collaborative research, 

development and demonstration programme which was initially launched by the Carbon Trust in 

2008 in collaboration with five offshore wind developers. The programme has since expanded 

during OWA Stages I, II, III and IV to include currently nine offshore wind developers from 

various countries within the European Economic Area (the “OWA Partners”). At the time of issue 

of this Invitation to Tender the OWA Partners are: SSE Renewables Developments (UK) Limited, 

Ørsted Wind Power A/S, RWE Renewables GmbH, ScottishPower Renewables (UK) Limited, 

Equinor ASA, Vattenfall Vindkraft A/S, EnBW Energie Baden-Württemberg AG, Shell Global 

Solutions International B.V. and TotalEnergies OneTech. 

1.2 OWA Stage IV aims to continue the cost reduction of offshore wind to make it cost competitive 

with other sources of energy generation, overcome market barriers, develop industry best 

practice, trigger the development of new industry standards and support the international 

expansion of offshore wind. 

1.3 Research under the OWA currently falls into five research areas: Cables, Electricals, 

Foundations, Logistics and O&M, and Energy Yield & Performance. Research, development and 

demonstration projects are carried out in each of the five research areas to address technology 

challenges. This Invitation to Tender is related to the OWA research area Logistics and O&M. 

1.4 Each of the five research areas is managed by the Carbon Trust and governed by a Technical 

Working Group (“TWG”) consisting of technical experts appointed by the OWA Partners. The 

TWG Logistics and O&M will supervise the Project, provide technical direction and guidance to 

the Contractor (where needed) and review the Project Deliverables, findings and other 

outcomes. 

1.5 Please note, the term “Contractor”, where used within this document, refers only to the 

successful Bidder or, in the event that the Contract is awarded to a consortium, the successful 

Bidders. 
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2. Background and objective of the TPO project 

2.1 The OWA Logistics and O&M TWG would like to investigate transition piece (TP) optimisation in 

context to O&M and the potential design standardisation.  

2.2 To date almost all offshore wind projects constructed have used a different turbine foundation 

design. As a result, from a logistics and O&M perspective there has been limited opportunity to 

integrate learnings from one project to another.  With larger turbines and new innovative 

logistics, sustainable solutions on the horizon and other internal components becoming larger, 

there is a further need for a more standardised design to better optimise offshore O&M 

operations. In addition, with the development of autonomous systems, TP’s need to be able to 

facilitate their use offshore to reduce the requirement for personnel to access the turbine on a 

frequent basis during operations and maintenance (O&M) campaigns. 

2.3 The main objectives of this work are to: 

• Review the transition piece platform design in context to O&M operations and access 
methods.  

• Identify the main design requirements for personnel access including different types of 
access systems, material handling, electric charger interfaces and drone operations. 

• Develop a standardised TP platform design detailing O&M requirements for the future 
turbine platforms.  

2.4 The expected benefits of this work are that it will allow for a better understanding of the specific 

requirements for TP design in context to O&M operations.  
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3. Tender documents for submission 

3.1 In response to this Invitation to Tender, Bidders are required to submit  

i. A Main Bid Document (pdf) – no template provided; 

ii. The signed Tender Certificate (pdf) – template provided; and 

iii. The filled-in Bid Price Calculation Sheet (xls) – template provided. 

3.2 The Main Bid Document should be no more than 20 pages excluding appendices and no more 

than 40 pages including appendices.  Font should be clearly legible, and be at least font size 11. 

The Main Bid Document shall as a minimum include the following information: 

i. The Bidder’s proposed detailed Approach to Work (see section 4 and criterion 1 for 

more details). Bidders shall provide Work Package descriptions in the format set out in 

Annex 2 to this document. The Approach to Work should: 

• include a Gantt chart which describes the timeline for the Project, showing when 

each Work Package will start and finish; 

• outline how the Bidder will deliver the Scope of Work and do so on budget and within 

the allocated time; 

• specify any input data, background IP, hardware or other inputs that the Bidder 

requires the Carbon Trust and/or the OWA Partners to provide; 

• specify any Alternative Work (i.e. substitute activities to take place instead of certain 

activities outlined in the Scope of Work in section 4).  If Alternative Work forms part 

of the Approach to Work, the Bidder is expected to highlight, explain and justify the 

intended deviation from the Scope of Work.  Alternative Work will be considered as 

non-optional when the tender is evaluated; and 

• specify any Additional Work (i.e. activities to take place in addition to the activities 

outlined in the Scope of Work in section 4).  If Additional Work forms part of the 

Approach to Work, the Bidder is expected to explain and justify why the Additional 

Work would be beneficial and to provide a separate quotation for these activities.  It 

is at the discretion of the Carbon Trust to consider Additional Work in the evaluation 

of the tender. 

ii. a pdf copy of the filled-in Bid Price Calculation Sheet; 

iii. the offered Bid Price, including any cost assumptions deemed relevant by the Bidder – 

see section 6 and criterion 4 for more details; 

iv. an explanation of experience and staff skills, and how these are relevant to the 

Approach to Work – see criteria 2 and 3 for more details; and 

v. supplementary information to provide experience evidence and skills evidence (e.g. 

CVs) – see criteria 2 and 3 for more details. This information should be provided as 

appendices to the Main Bid Document. 

3.3 The Tender Certificate must be signed by an authorised signatory. Bidders must fill in the 

provided template. 

3.4 The filled-in Bid Price Calculation Sheet must be provided in Excel format in addition to the 

information provided in the Main Bid Document.  See section 6 and criterion 4 for more details.  
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3.5 The failure by a bidder to submit either the Main Bid Document, the signed Tender Certificate or 

the filled-in Bid Price Calculation Sheet shall mean that such tender is a non-compliant tender.  
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4. Scope of Work 

4.1 The Scope of Work is provided in this section 4. 

4.2 The Scope of Work comprises 4 Work Packages. The Scope of Work sets out the initial ideas on 

the key activities that the Contractor is expected to deliver for the Project. 

4.3 It is expected that the Contractor will report on Project Deliverables to the TWG.  The Carbon 

Trust and TWG shall review and provide feedback on each Project Deliverable.  There will be at 

least one round of review comments to be accommodated by the Contractor for each Project 

Deliverable.  

4.4 The Final Scope of Work will be agreed between the Carbon Trust and the Contractor when 

entering into the Contract. The Final Scope of Work may reflect any updates, changes or 

improvements to the Scope of Work as proposed by the Contractor in its Alternative Work or 

Additional Work and as agreed by the Carbon Trust. 

4.5 Due to the breadth of skills and experience required for the Project bidders may decide to build 

a consortium to successfully meet the objectives of the Project. If a bid is submitted by a 

consortium it is expected that, in the case that the consortium is selected as the preferred 

Bidder, Carbon Trust will only enter into a Contract with the Project Coordinator, and that the 

Project Coordinator will subcontract the other members of the consortium. 

4.6 The Carbon Trust appreciates that it will take a small team of mixed seniority approximately 8 

months to complete the Project. 

4.7 Bidders should use the Scope of Work as set out below to create the Approach to Work. Any 

Alternative Work or Additional Work shall be stated in the Approach to Work at the end of the 

relevant Work Package description. 

4.8 It is expected that simplifying assumptions will be required to complete the work in the given 

timeframe.  These assumptions should, to the extent possible at the time of tender submission, 

be clearly stated in the Approach to Work. It is expected that during the execution of the TPO 

Project, any assumptions will be discussed with the TWG prior to the start of each Work 

Package. 
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Work Packages 

Work Package Description of work 

WP1: TP design review • Review the different TP designs and layouts in context to O&M 
operations with considerations given to the different foundations 
such as monopiles and jacket foundations.  

• Identify the current solutions used within the TP design in context 
to personnel access, material handling and drone operations.  

• Evaluate the O&M activities as well as the current interaction with 
the TP platform, and how it could be standardised to support O&M 
operations.  

• Review the impact of boat landing geometry and sizing on the 
foundation and the effect this could have upon O&M operations. 
As part of this factor in previous OWA work already completed 
such as recommended boat landing geometry and TP interface 
project.  

Project Deliverables: 

- D01: Report summarising the TP design review  

WP2: Stakeholder 

engagement 

• Engage with relevant stakeholders such as (but not limited to): 
o Turbine OEMs 
o Personnel transfer systems  
o Vessel operators 
o Cargo handling systems such as climbing cranes 
o Platform crane manufacturers 
o UAV operators  
o CTV charging solution designers 
o Wind turbine developers 
o Foundation designers and manufacturers  

• Engagement with the foundations TWG during the project is 
envisaged to provide some specific technical input in addition to 
the logistics and O&M TWG. However, although the OWA partners 
will provide input regarding the specific project requirements, it is 
expected that the contractor will have sufficient contacts to 
engage with wider industry to obtain the required information. 

• It is assumed that WP2 will run throughout delivery of this project 
and stakeholders to be engaged when relevant. 

Project Deliverables: 

- D02.1: Stakeholder engagement plan 

- D02.2: Record of stakeholder engagement 

WP3: Identification of 

O&M design 

requirements and outline 

design   

• Identify and define the requirements for the optimisation and 
standardisation of a TP platform design in context of O&M, 
reviewing the following as well as any other relevant aspects: 

o Boat landing development  
o External power requirements for CTV charging  
o Hoisting systems for personnel  
o Walk-to-work (W2W) gangway accessibility in context to 

mechanical interface 
o New access systems, such as Bring-to-work and Lift-to-

work systems, accessibility in context to mechanical 
interface 

o Drone platforms  
o TP platform crane  
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o Amount of cargo to be positioned on the TP for e.g. yearly 
service 

• As part of the definition of requirements consider the increase in 
turbine size and the effect this could have upon the sizing of the 
TP.  

• Evaluate the standardisation of the TP, including the platform 
design, to understand the benefits and risks as well as any time 
and cost saving during offshore operations.  

• Develop a proposed TP general arrangement drawing that could 
be further developed and later integrated into a wider standard for 
future turbine platforms.   

Project Deliverables: 

- D03.1: Report detailing the findings of the O&M design requirements.  

- D03.2: General arrangement drawing of a proposed design  

WP4: Roadmap to 

Standarisation 

Implementation 

• Develop any supporting documentation for the implementation of 
potential standard for TP design.  

• Produce a cost benefit analysis for the proposed TP O&M 
standardised design.  

Project Deliverables: 

- D04: Report detailing the requirements for the potential implementation of standardised TP 
platform for O&M  

WPA. Project 
management 

The Bidder should stipulate how it will manage the Project efficiently and 
effectively.  

In particular, the following activities should be included (and hence 
budgeted for) 

• project management time (including sufficient time for review 
processes); 

• regular update calls with the Carbon Trust Project Manager and/or 
Technical Working Group as required; 

• the preparation of monthly flash reports (Carbon Trust template) 
containing key financial data and information of the delivery status of 
the Project; and 

• towards the end of the Project 

o the production of a 3-10 pages Executive Summary Report for 
the entire Project (for dissemination within the OWA); 

o the preparation of a Project Closeout Form (Carbon Trust 
template) which includes a short summary of areas for future 
research and a documentation of all Project Deliverables; 

o the preparation of a final presentation to the TWG; 

o time dedicated to presenting the main results, findings and 
outcomes of the Project in the form of a 1-hour webinar to OWA 
Partners; and 

o the provision of inputs for the OWA Cost Model by completing 
the OWA Cost Model Input Sheet (Carbon Trust template). 

Bidders should be aware that the Carbon Trust and TWG usually require 
2-3 weeks to review and provide feedback on each Project Deliverable, 
with at least one round of review comments to be accommodated. This 
should be considered when calculating Your Bid Price. 

Project Deliverables: 

- D05: Monthly flash reports  

- D06: Executive Summary Report 
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- D07: Final presentation 

- D08: Delivery of webinar 

- D09: Project Closeout Form 

- D10: Input sheet for OWA Cost Model 

Expenses The Bidder should detail the amount of expenses it expects to incur 
throughout the Project. Expenses will be paid as incurred up to the 
amount specified and any unused balance will not be paid. 
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5. Intellectual Property, Knowledge and Input Data 

5.1 Full details of the intellectual property requirements and conditions can be found in the attached 

OWA Stage IV Contractors’ Conditions. 

5.2 The Carbon Trust and/or the OWA Partners are able to make available the following input data, 

background IP or other resources to the successful Bidder for the purposes of the completing 

the Project, subject to the confidentiality conditions in the OWA Stage IV Contractors’ 

Conditions: 

a. None 
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6. Bid Pricing 

6.1 To provide Bidders with greater clarity on the nature, level and type of work involved in the 

various Work Packages, the Total Budget for the delivery of this Project is expected to range 

between £70k and £80k.  

6.2 The Bid Price submitted with the tender must be derived from the cost breakdown in the Bid 

Price Calculation Sheet, and must include all expenses.  The Bid Price is the price for the 

activities that will address the Scope of Work (and any Alternative Work proposed by the 

Bidder).  The Bid Price Calculation Sheet and the Bid Price shall not include the price of any 

Additional Work suggested by the Bidder.  Instead, the price for such Additional Work Packages 

shall be stated separately to the Bid Price in the Main Bid Document. 

6.3 If the Bid Price exceeds the expected range of the Total Budget as stated under section 6.1, to 

avoid receiving a lower score for criterion 4, in the Main Bid Document the Bidder should provide 

a clear and justified reason why the Bid Price exceeds the expected budget. 

6.4 All costs and rates quoted in the Main Bid Document and Bid Price Calculation Sheet must be in 

GBP (£) and all staff rates quoted in the tender must represent the Day Rate for employment of 

staff members. 

6.5 Any expenses must be separately included under Expenses. 
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7. Tender Evaluation Criteria 

Bidders should take the following evaluation criteria into account when preparing and submitting their 

tenders.  

CRITERION 1: APPROACH TO WORK (WEIGHTING: 30%) 

Description Information required from Bidders 

Proposed Approach  

 

In the Main Bid Document, Bidders are required to provide a clear and detailed 
description on how they plan to deliver the work for this Project.  

The description should include an initial overview on the approach followed by 
a description on how each Work Package and task will be delivered. 

Also, Bidders need to justify how their proposed approach meets the 
objectives of the Project. 

Additional Work  

 

If there is any Additional Work proposed by the Bidder, these aspects will be 
evaluated separately.  The suggestion of Additional Work by the Bidder will not 
have a negative impact on the evaluation of the tender. 

Project management 

 

Bidders are required to describe how they will manage the Project utilising 
appropriate resources and describe how they will work with the various 
stakeholders, such as the relevant OWA TWG, to get information and manage 
potentially conflicting relationships.  

 

CRITERION 2: EXPERIENCE (WEIGHTING: 30%) 

Description Information required from Bidders 

Experience of TP 
design and 
manufacture 

In the Main Bid Document, Bidders should elaborate on experience of the 
criteria described and explain how these past experiences are relevant for this 
tender.  

In addition, Bidders should provide at least two examples (with reference to 
specific roles, responsibilities and activities the Bidder undertook) of previous 
work which illustrates the Bidder’s skills, capabilities, and experience in all of 
these areas (Bidders may wish to make reference to submitted examples of 
previous work for other clients). 

Bidders are advised that experience is considered a key important criterion and 
partnerships with other companies to support certain areas of experience are 
welcomed. All experience / case studies should be attached as an appendix to 
the Main Bid Document. 

Experience of vessel 
operations including 
and access systems 
for O&M  

Experience and 
knowledge of WTG 
O&M strategy and 
campaigns    
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CRITERION 3: STAFF SKILLS (WEIGHTING: 15%)   

Description Information required from Bidders 

CVs/Resumes Bidders are required to provide detailed CVs/Resumes for any key personnel who 
will be involved with this Contract together with proposed Project structure, intended 
position of the key personnel in the Project, and main responsibilities. CVs should 
include professional memberships of proposed staff working on this Project. 

Applicable skills Bidders should elaborate on the most relevant skills of the key personnel that 
will be involved in the Project. 

Prior experience form 
involved staff 

Please include examples of similar work performed by the proposed staff 
members, explaining how is relevant to the Approach to Work. 

Expert engagement A close working relationship with key stakeholders such as vessel operators, 
foundation designs and manufacturers, autonomous system operators, original 
equipment manufacturers (OEMs), offshore wind farm developers, wind turbine 
manufacturers, as well as the OWA Technical Working Group are seen relevant 
to the success of this Project. Please supply ideas of how these groups can be 
engaged and leveraged. 

 

CRITERION 4: BID PRICE (WEIGHTING: 25%) 

Description Information required from Bidders 

Day rates and man 
hours (man-h) for all 
staff grades 

In the Bid Price Calculation Sheet, Bidders are required to provide day rates for 
all staff grades and to input the man-h involved in each Work Package. 

Price for the delivery 
of the Project 

In the Bid Price Calculation Sheet, Bidders are required to provide a cost 
breakdown by Work Package, including man hours and day rates of personnel 
completing the work as specified in section 5. 

Bidders are required to specify expected expenses separate from the estimated 
budget for each Work Package. 

The Bid Price will be assessed on the price for the Approach to Work (which 
includes the price of the Work Packages in the Scope of Work and any 
Alternative Work proposed by the Bidder). 

If there is any Additional Work proposed by the Bidder, this will be evaluated 
separately.  The suggestion of Additional Work by the Bidder will not have a 
negative impact on the evaluation of the tender. 

Carbon Trust will reimburse reasonable expenses at cost and receipts may be 
requested. Pre-approval will be required for travel costs over £150 per return 
journey and combined hotels & subsistence cost exceeding £200 per day. 

Bidders will be required to confirm or comment on their ability to carry out the 
activities detailed in the Scope of Work within the initial term of the Contract and 
provide an outline plan of work. 
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8. Glossary 

Approach to Work Has the meaning set out in section 3.1. 

Additional Work  

Any activities that are proposed by the Bidder in addition to those 

in the Scope of Work.  It is at the discretion of the Carbon Trust to 

consider Additional Work in the evaluation of the tender.  The 

suggestion of Additional Work by the Bidder will not have a 

negative impact on the evaluation of the tender.   

Alternative Work 

Deviations from the Scope of Work that are proposed by the 

Bidder, which replace work or tasks in the Scope of Work. 

Alternative Work will be treated as non-optional in the evaluation of 

the tender. 

Award Letter  

A letter, issued by Carbon Trust, informing the Contractor about the 

award of the Contract. The Award Letter is issued together with the 

Final Scope of Work and the OWA Stage IV Contractors’ 

Conditions. 

Bidder  
An individual, a company, an organisation or a consortium 

submitting a bid for the Project. 

Bid Price 

The total price for the Bidder to complete the Project in line with 

the Approach to Work.  The Bid Price shall include the price for all 

Work Packages described in the Scope of Work and any Alternative 

work proposed by the Bidder.  The Bid Price shall not include the 

price of any Additional Work suggested by the Bidder. 

Bid Price Calculation Sheet 
An Excel template provided by the Carbon Trust that is to be 

provided by the Bidder in addition to the Main Bid Document. 

Carbon Trust Project 

Manager 

The Carbon Trust employee who serves as first point of contact in 

relation to this ITT and the Project. 

Clarification Document 
A document containing all received clarification questions and 

Carbon Trust’s responses to these questions. 

Contract 

A document consisting of the Award Letter, the Final Scope of 

Work, the OWA Stage IV Contractors’ Conditions, and any 

clarifications agreed in writing. 

Contractor 
The Bidder (or in the case of a consortium, Bidders) selected for 

the delivery of the Project. 



 

19 

Description of Tender This document. 

Due Diligence Questionnaire 

A questionnaire that is to be completed by shortlisted Bidders 

should Carbon Trust’s bidders vetting process give reason to 

conduct a due diligence. In case of a consortium, the Due Diligence 

Questionnaire is to be filled-in by the designated Project 

Coordinator. 

Executive Summary Report 

A 3-10 pages report containing a high-level description of the Work 

Programme and a summary of the relevant results, findings and 

conclusions of the Project. Information can be taken from 

summaries written for previous Work Packages 

Final Scope of Work 

The agreed Work Programme for the Project, based on the Scope 

of Work and the Approach to Work, which is mutually agreed 

between the Carbon Trust and the Contractor. 

Flash Report A template provided by the Carbon Trust at Project start. 

Invitation to Tender (ITT) 

The following group of documents: Description of Tender (this 
document); OWA Stage IV Contractors’ Conditions; Tender 
Certificate template; Bid Price Calculation Sheet template; and 
Clarification Document (if applicable2). 

Main Bid Document Has the meaning given in section 3.1.  No template is provided. 

Project The Transition Piece Optimisation for O&M  or TPO project. 

Project Closeout Form 
A template provided by the Carbon Trust towards the end of the 

Project. 

Project Deliverables 

The individual deliverables including, but not limited to, any reports, 

technical notes, documents, drawings, models, data, webinars to 

be produced by the Contractor according to the Scope of Work 

(see section 4) or as otherwise agreed in the Final Scope of Work. 

OWA Offshore Wind Accelerator 

OWA Partners 
A group of leading offshore wind farm developers supporting the 

OWA. 

 

2 A Clarification Document will not be published if no clarification questions are received in relation to this ITT. 



 

20 

OWA Cost Model 

The Contractor is not expected to produce a cost model of its own, 

but rather provide an estimate, with appropriate explanation, for 

potential cost implications of the research undertaken within the 

frame of the delivered project. The Carbon Trust will provide a 

template to assist the Contractor in this process. 

OWA Cost Model Input Sheet 
A form (to be provided by Carbon Trust) which the Contractor 

should complete in WPA to provide input into the OWA Cost Model.  

Scope of Work 

The (preliminary) Work Programme for the Project as defined in 

section 4 of this document. At Contract award, the Scope of Work 

will be replaced by the Final Scope of Work. 

Technical Working Group 

(TWG) 

A group consisting of technical experts appointed by the OWA 

Partners. The TWG will supervise the Project. 

Tender Certificate 

A declaration that is to be provided by the Bidder (in case of a 

consortium: by the designated Project Coordinator) in addition to 

the Main Bid Document. 

Total Budget 

The expected amount of money available that will be made 

available from the OWA programme to the Contractor for the 

delivery the Project.    

Work Package A group of related tasks to be delivered under the Project. 

Work Programme The entirety of all Work Packages. 

 

 

 


